



City of Moore Oklahoma

301 N. Broadway, Moore, OK 73160 | (405) 793-5000 | www.cityofmoore.com

NOTICE TO PROCEED

DATE: January 5, 2017
TO: Rudy Construction
PROJECT: Little River Playground, PF-02-W-LMA

The City of Moore has considered the budget submitted by you for the above referenced project.

You are hereby notified the budget has been accepted in the amount of \$106,443.60.

You are required to return an acknowledged copy of Notice to Proceed to the City of Moore.

Dated this 5th day of January, 2017.

By: _____

Jared Jakubowski, Grants Manager

ACCEPTANCE OF NOTICE

Receipt of the foregoing Notice to Proceed is hereby acknowledge by DOUG WALKER,
this 10th day of January, 2017.

By: _____

Title: President

RUDY CONSTRUCTION CO.

Little River Park Playground Grading & Underdrain - 12-30-16 (REVISED 1-4-17)

OKC Spec Book #	Pay Item #	Description	Unit	Unit Price	Quantity	Sub-Total
200	00	Unclassified Excavation (>500 C.Y.)	C.Y.	\$ 15.00	900	\$ 13,500.00
212	01	Trench Excavation & Backfill (0' to 10')	C.Y.	\$ 30.00	38	\$ 1,140.00
213	03	Crushed Rock Foundation(Crusher Run)(1.5")	C.Y.	\$ 70.00	61	\$ 4,270.00
225	00	Aggregate Base (Type A)	C.Y.	\$ 70.00	14	\$ 980.00
801	00	Construction Staking (Construction Survey)	Day	\$ 1,250.00	1	\$ 1,250.00
830	00	Wheelchair Ramp	S.Y.	\$ 100.00	6	\$ 600.00
830	01	Tactile Markers/Truncated Domes	S.F.	\$ 25.00	8	\$ 200.00
900	10	Construction Entrance	EA.	\$ 250.00	1	\$ 250.00
1000	44	10' Wide Concrete Trail (6" Thick)	S.Y.	\$ 55.00	1172	\$ 64,460.00
826	08	Perforated Underdrain Pipe(6")	L.F.	\$ 20.00	262	\$ 5,240.00
No Item	No Item	8" HDPE Pipe, non-perforated	LF	\$ 20.00	75	\$ 1,500.00
No Item	No Item	6 oz non-woven filter fabric	SF	\$ 1.00	5240	\$ 5,240.00
No Item	No Item	Class "C" concrete for end treatment	CY	\$ 850.00	1	\$ 850.00

Sub Total Cost \$ 99,480.00
 Mobilization \$ 6,963.60
 Total Estimated Cost \$ 106,443.60

Note: 12" x 1" Advanedge subdrain pipe NOT included in this proposal. There was no detail provided or any indication of where it was to be installed.